SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : R -25742-B
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 870.000 m2
9 202-02241 GUARDRAIL, REMOVE 76.000 m
10 203-02000 EXCAVATION, COMMON 25,012.000 m3
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 70.000 Mg
12 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
13 205-06936 TEMPORARY SEDIMENT TRAP 17.600 Mg
14 205-06937 TEMPORARY SILT FENCE 3,106.000 m
15 206-91765 SHEET PILING, STEEL, S 14.3 246.500 m2
16 207-08262 SUBGRADE TREATMENT, TYPE I 31,368.000 m2
17 211-07454 STRUCTURE BACKFILL 4,162.200 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,369.000 Mg
19 302-07455 DENSE GRADED SUBBASE 33.300 m3
20 306-08043 MILLING, TRANSITION 1,245.000 m2
21 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 138.000 Mg
22 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 2,361.000 Mg
23 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 3,771.000 Mg
24 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 414.000 Mg
25 401-07417 QC/QA-HMA, 2, 76, BASE, 25.0 MM 13,436.000 Mg
26 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,089.000 Mg
27 402-07433 HMA SURFACE, TYPE B 138.000 Mg
28 402-07441 HVA BASE, TYPE B 414.000 Mg
29 406-05520 ASPHALT FOR TACK COAT 23.600 Mg
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
31 601-06242 IMPACT ATTENUATOR, R2, W1, TL-2 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 22.860 m
34 602-06729 BARRIER DELINEATOR 9.000 EACH
35 604-06070 SIDEWALK, CONCRETE 3,871.600 m2
36 604-07483 HMA FOR SIDEWALK 378.000 Mg
37 604-07897 CURB RAMP, CONCRETE, C 58.320 m2
38 604-07899 CURB RAMP, CONCRETE, E 4.320 m2
39 604-07900 CURB RAMP, CONCRETE, F 25.850 m2
40 604-07901 CURB RAMP, CONCRETE, G 145.610 m2
41 604-07903 CURB RAMP, CONCRETE, K 32.540 m2
42 605-06145 CURB AND GUTTER, B, CONCRETE 6.000 m
43 605-06150 CURB AND GUTTER, C, CONCRETE 2,884.000 m
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 221.700 m2
45 610-07486 HMA FOR APPROACHES, TYPE A 1,122.000 Mg
46 610-07712 PCCP FOR APPROACHES, 150 mm 477.900 m2
47 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH

48 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
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CALL ORDER 121 CONTRACT ID : R -25742-B
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

49 616-02320 GEOTEXTILES 1,552.300 m2
50 616-06405 RIPRAP, REVETMENT 273.000 Mg
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
52 621-01371 SEED MIXTURE, LEGUME, 2 73.200 kg
53 621-06545 FERTILIZER 4.400 Mg
54 621-06554 SEED MIXTURE, U 706.400 kg
55 621-06557 SEED MIXTURE, T 823.500 kg
56 621-06565 MULCHING MATERIAL 44.700 Mg
57 621-06567 WATER 268.800 kL
58 621-06575 SODDING, NURSERY 14,842.000 m2
59 702-51015 CONCRETE, B, FOOTINGS 57.600 m3
60 702-90915 CONCRETE, A 44 .800 m3
61 703-51030 REINFORCING STEEL 5,776.000 kg
62 703-51032 REINFORCING STEEL, EPOXY COATED 5,618.000 kg
63 706-06343 RAILING, PS-2 8.504 m
64 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 2.000 EACH
65 706-51020 CONCRETE, C, RAILING 121.200 m3
66 709-51821 SURFACE SEAL LUMP LUMP
67 715-02246 PIPE END SECTION, 1200 mm 2.000 EACH
68 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 121.300 m
69 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 851.900 m
70 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 83.000 m
71 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 60.500 m
72 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 29.500 m
73 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 122.500 m
74 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 304.000 m
75 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 648.000 m
76 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 391.400 m
77 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 160.500 m
78 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 101.400 m
79 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 198.800 m
80 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 487.600 m
81 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 10.500 m
82 715-05186 PIPE, TYPE 3, CIRCULAR, 1200 mm 11.500 m
83 715-06004 CONCRETE ANCHOR, 1200 mm 1.000 EACH
84 715-07317 CHECK VALVE 1.000 EACH
85 715-26735 GRATED BOX END SECTION, 11, 4:1, 1200 mm 2.000 EACH
86 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
87 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
88 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
89 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
90 715-90325 PIPE END SECTION, 250 mm 1.000 EACH
91 715-97687 GRATED BOX END SECTION, I, 4:1, 600 mm 1.000 EACH
92 718-06531 OUTLET PROTECTOR, 3 8.000 EACH
93 718-52610 AGGREGATE FOR UNDERDRAINS 237.400 m3
94 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,086.900 m2
95 720-04721 MANHOLE, K 1.000 EACH

96 720-04815 DRYWELL 1.000 EACH
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CALL ORDER 121 CONTRACT ID : R -25742-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW ROAD CONSTRUCTION

97 720-08241 MANHOLE, K15, MODIFIED 3.000 EACH
98 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
99 720-45030 INLET, E7 6.000 EACH
100 720-45035 INLET, F7 3.000 EACH
101 720-45041 INLET, H5 6.000 EACH
102 720-45275 PIPE CATCH BASIN, 600 mm 1.000 EACH
103 720-45410 MANHOLE, C4 4.000 EACH
104 720-93411 INLET, C15, MODIFIED 9.000 EACH
105 720-95422 MANHOLE, J4 4.000 EACH
106 720-97865 MANHOLE, C2, MODIFIED 1.000 EACH
107 720-98174 INLET, B15 14.000 EACH
108 720-98555 INLET, C15 53.000 EACH
109 731-08252 LEVELING PAD 315.900 m
110 731-93946 WALL ERECTION 175.400 m2
111 732-07653 COARSE AGGREGATE, NO. 8 50.900 Mg
112 732-08419 MODULAR BLOCK WALL 175.400 m2
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
114 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,050.000 m
115 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 6,305.000 m
116 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 83.300 m
117 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
118 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
119 801-06710 FLASHING ARROW SIGN 260.000 DAY
120 801-06775 MAINTAINING TRAFFIC LUMP LUMP
121 801-07118 BARRICADE, 111-A 21.600 m
122 801-07119 BARRICADE, 111-B 46.800 m
123 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 56.950 m
124 802-07127 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 1.665 m2
125 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.426 m2
126 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.563 m2
127 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.750 m2
128 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH 361.000 m
129 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 426.000 m
130 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,807.000 m
131 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 22.000 m
132 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 186.000 m
133 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 46.000 m
134 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,604.000 m
135 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 46.000 m
136 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 131.000 m
137 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH
138 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH

139 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 418.000

3
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CALL ORDER 131 CONTRACT ID : R -28031-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 303-01180 COMPACTED AGGREGATE, NO. 53 17,194.000 TON
12 304-07783 HMA PATCHING, TYPE D 5,000.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN. 1,179,811.000 SYS
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 89,324.000 SYS
15 306-08043 MILLING, TRANSITION 7,490.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 43,827.000 TON
18 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 61,506.000 TON
19 406-05520 ASPHALT FOR TACK COAT 297.500 TON
20 606-07484 MILLED HMA SHOULDER CORRUGATIONS 571,297.000 LFT
21 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 12.200 TON
22 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
23 612-60410 DRILLED HOLE FOR UNDERSEAL 204.000 EACH
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,422.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
27 801-06710 FLASHING ARROW SIGN 720.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 720.000 DAY
30 805-05406 DATA COLLECTION SITE 1.000 EACH
31 805-05905 ATR STATION- 4 LANE 1.000 EACH
32 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 71,413.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 348,742 .500 LFT
34 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 17,500.000 LFT
35 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 3,040.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 348,742.500 LFT
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4,262.000 EACH

38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,262.000 EACH
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CALL ORDER 151 CONTRACT ID : IR-28381-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 4.000 EACH
3 105-07040 FIELD OFFICE, C 30.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 60.000 MOS
6 105-08523 RADIO SERVICE 120.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 2,443.000 m2
15 202-02241 GUARDRAIL, REMOVE 227.000 m
16 202-02271 HEADWALL, REMOVE 30.000 EACH
17 202-02272 PAVED SIDE DITCH, REMOVE 23.000 m
18 202-02278 CURB, CONCRETE, REMOVE 831.000 m
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-04089 SIGN, SHEET, REMOVE 56.000 EACH
22 202-52710 SIDEWALK, CONCRETE, REMOVE 245.000 m2
23 202-90747 RETAINING WALL, REMOVE 34.000 m3
24 202-91385 INLET, REMOVE 15.000 EACH
25 202-91840 FENCE, CHAIN LINK, REMOVE 363.000 m
26 202-93047 MANHOLE, REMOVE 4.000 EACH
27 202-93999 SIGNAL POLE, REMOVE 6.000 EACH
28 202-96133 PIPE, REMOVE 810.000 m
29 202-99187 FENCE, FARM FIELD, REMOVE 25.000 m
30 203-02000 EXCAVATION, COMMON 57,294.000 m3
31 203-02020 EXCAVATION, UNCLASSIFIED 16,267.000 m3
32 203-02070 BORROW 1,860.000 m3
33 203-51223 EXCAVATION, WATERWAY 43.000 m3
34 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 522.000 Mg
35 205-06932 TEMPORARY CHECK DAM, STRAW BALES 221.000 m
36 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
37 205-06934 TEMPORARY MULCHING 18.000 Mg
38 205-06937 TEMPORARY SILT FENCE 4,545.000 m
39 205-06938 TEMPORARY SLOPE DRAIN 120.000 m
40 207-08263 SUBGRADE TREATMENT, TYPE IA 59,083.000 m2
41 207-08267 SUBGRADE TREATMENT, TYPE I111A 5,579.000 m2
42 211-02050 B BORROW 17,722.000 m3
43 211-07454 STRUCTURE BACKFILL 7,995.000 m3
44 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,115.000 Mg
45 302-06464 SUBBASE FOR PCCP 9,327.000 m3
46 303-07449 COMPACTED AGGREGATE, NO. 73 279.000 Mg
47 304-07783 HMA PATCHING, TYPE D 30.000 Mg

48 306-08042 MILLING, SCARIFICATION/PROFILE 1,416.000 m2
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CALL ORDER 151 CONTRACT ID : IR-28381-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 306-08043 MILLING, TRANSITION 1,554.000 m2
50 402-07453 HMA FOR TEMPORARY PAVEMENT 2,176.000 Mg
51 402-07784 HMA SURFACE, TYPE D 1,198.000 Mg
52 402-07785 HMA INTERMEDIATE, TYPE D 1,563.000 Mg
53 402-07786 HMA BASE, TYPE D 6,065.000 Mg
54 406-05520 ASPHALT FOR TACK COAT 7.800 Mg
55 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
56 501-06323 QC/QA-PCCP, 300 mm 41,450.000 m2
57 501-06727 CORING, PCCP LUMP LUMP
58 503-05240 D-1 CONTRACTION JOINT 8,495.000 m
59 506-06333 PCCP PATCHING, FULL DEPTH 50.000 m2
60 506-06334 PCCP PATCHING, PARTIAL DEPTH 50.000 m2
61 507-07479 HMA PARTIAL DEPTH PATCHING 30.000 Mg
62 604-07897 CURB RAMP, CONCRETE, C 10.500 m2
63 604-07901 CURB RAMP, CONCRETE, G 107.000 m2
64 604-07904 CURB RAMP, CONCRETE, L 15.000 m2
65 604-91531 SIDEWALK, CONCRETE, 100 mm 5,311.000 m2
66 605-06090 CURB, INTEGRAL, CONCRETE 4,101.000 m
67 605-06120 CURB, CONCRETE 83.000 m
68 605-06140 CURB AND GUTTER, CONCRETE 429.000 m
69 605-06250 CENTER CURB, C, CONCRETE 1,179.000 m2
70 610-07486 HMA FOR APPROACHES, TYPE A 233.000 Mg
71 610-07788 HMA FOR APPROACHES, TYPE D 954.000 Mg
72 610-08446 PCCP FOR APPROACHES, 150 mm 1,021.000 m2
73 610-08510 PCCP FOR APPROACHES, 300 mm 4,424 .000 m2
74 611-06497 MAILBOX ASSEMBLY, SINGLE 28.000 EACH
75 615-06490 RIGHT OF WAY MARKER 201.000 EACH
76 615-06505 MONUMENT, B 5.000 EACH
77 615-06510 MONUMENT, C 2.000 EACH
78 615-06515 MONUMENT, D 25.000 EACH
79 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
80 616-02320 GEOTEXTILES 621.000 m2
81 616-05688 RIPRAP, CLASS 1 68.000 Mg
82 616-05689 RIPRAP, CLASS 2 415.000 Mg
83 616-06451 RIPRAP, UNIFORM 2.000 Mg
84 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
85 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 46,778.000 m2
86 621-02770 EROSION CONTROL BLANKET 3,131.000 m2
87 621-06567 WATER 946.700 kL
88 621-06574 SODDING 49,592.000 m2
89 702-90915 CONCRETE, A 0.400 m3
90 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm 17.000 m
91 715-04588 SAFETY METAL END SECTION, 6:1, MIN. AREA 0.10 m2 6.000 EACH
92 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 291.700 m
93 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,965.000 m
94 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,024.900 m
95 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 891.300 m
96 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 782.100 m
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CALL ORDER 151 CONTRACT ID : IR-28381-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 5.100 m

98 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 913.300 m

99 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,108.500 m

100 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 198.700 m

101 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 32.300 m

102 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 76.000 m

103 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 62.000 m

104 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10 m2 67.700 m

105 715-06492 CONCRETE ANCHOR, 1350 mm 1.000 EACH
106 715-26735 GRATED BOX END SECTION, 11, 4:1, 1200 mm 2.000 EACH
107 715-46005 PIPE END SECTION, 375 mm 9.000 EACH
108 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
109 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
110 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
111 715-46045 PIPE END SECTION, MIN. AREA .11 m2 8.000 EACH
112 715-94530 ADJUST WATER VALVE TO GRADE 34.000 EACH
113 715-96881 PIPE END SECTION, 1350 mm 1.000 EACH
114 716-07635 PIPE INSTALLATION, TRENCHLESS, 900 mm 15.000 m

115 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

116 718-52610 AGGREGATE FOR UNDERDRAINS 1,051.000 m3

117 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,987.000 m2

118 720-03481 MANHOLE, H4, MODIFIED 1.000 EACH
119 720-44000 CASTING, ADJUST TO GRADE 32.000 EACH
120 720-45005 INLET, A2 1.000 EACH
121 720-45045 INLET, J10 2.000 EACH
122 720-45055 INLET, M10 3.000 EACH
123 720-45235 CATCH BASIN, E7 19.000 EACH
124 720-45335 CATCH BASIN, E7, MODIFIED 1.000 EACH
125 720-45410 MANHOLE, C4 1.000 EACH
126 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 8.000 m

127 720-90984 MANHOLE, C2 1.000 EACH
128 720-91110 MANHOLE, N4 2.000 EACH
129 720-91973 MANHOLE, H4 45.000 EACH
130 720-93409 INLET, B15, MODIFIED 55.000 EACH
131 720-93411 INLET, C15, MODIFIED 32.000 EACH
132 720-93501 MANHOLE, L4 3.000 EACH
133 720-94612 MANHOLE, K4 5.000 EACH
134 720-94847 INLET, R13, MODIFIED 1.000 EACH
135 720-95335 MANHOLE, M4 1.000 EACH
136 720-97964 MANHOLE, M4, DROP 1.000 EACH
137 720-98174 INLET, B15 4.000 EACH
138 720-98555 INLET, C15 57.000 EACH
139 732-07653 COARSE AGGREGATE, NO. 8 428.000 Mg

140 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 8.000 EACH
141 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 4.000 EACH
142 801-02595 CONTROLLER, RESET TIMING 25.000 EACH
143 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH

144 801-06198 PATROLLER 730.000 DAY
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CALL ORDER 151 CONTRACT ID : IR-28381-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

145 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 14,102.000 m
146 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 14,097.000 m
147 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 6.000 EACH
148 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 3.000 EACH
149 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 141.000 m
150 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 96.000 m
151 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm 20.000 m
152 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
153 801-06625 DETOUR ROUTE MARKER ASSEMBLY 72.000 EACH
154 801-06640 CONSTRUCTION SIGN, A 67.000 EACH
155 801-06645 CONSTRUCTION SIGN, B 62.000 EACH
156 801-06775 MAINTAINING TRAFFIC LUMP LUMP
157 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 3.000 EACH
158 801-07118 BARRICADE, 111-A 468.000 m
159 801-07119 BARRICADE, 111-B 54.000 m
160 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 208.600 m
161 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 8.000 EACH
162 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
163 801-94295 SIGNAL HEAD, RELOCATE 32.000 EACH
164 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 91.000 m
165 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 m
166 802-07057 SIGN, PANEL, WITH LEGEND 11.000 m2
167 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 8.000 EACH
168 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
169 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 20.000 m2
170 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 27.000 m2
171 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.000 m2
172 802-76095 STRUCTURAL STEEL, BREAKAWAY 205.800 kg
173 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 4.000 EACH
174 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 8.000 EACH
175 805-01842 HANDHOLE, SIGNAL 8.000 EACH
176 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,764.000 m
177 805-01879 SIGNAL SERVICE 3.000 EACH
178 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 6.000 EACH
179 805-02373 INTERCONNECT CABLE, FIBER OPTIC 340.000 m
180 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
181 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 15.000 EACH
182 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
183 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
184 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
185 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
186 805-78420 DISCONNECT HANGER 91.000 EACH
187 805-78467 SIGNAL CABLE, 3C 8GA. 41.000 m
188 805-78480 SIGNAL CABLE, 3C 14GA. 231.000 m
189 805-78485 SIGNAL CABLE, 5C 14CGA. 611.000 m
190 805-78490 SIGNAL CABLE, 7C 14GA. 613.000 m
191 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,171.000 m
192 805-78746 PREFORMED LOOP DETECTORS 654.000 m
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CALL ORDER 151 CONTRACT ID : IR-28381-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

193 805-78785 SIGNAL DETECTOR HOUSING 31.000 EACH
194 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 861.000 m
195 805-78800 SIGNAL DETECTOR HOUSING INSTALL 28.000 EACH
196 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
197 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
198 805-90267 CONDUIT, STEEL, GALVANIZED, 75 mm 201.000 m
199 805-93611 MAGNETOMETER DETECTOR 3.000 EACH
200 808-01508 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm, 11.000 m
201 808-02157 PAVEMENT MESSAGE MARKINGS, REMOVE 18.000 EACH
202 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 1,200.000 m
203 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 2,778.000 m
204 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 4,249.000 m
205 808-04896 LINE, EPOXY, BROKEN, YELLOW, 100 mm 284.000 m
206 808-06368 TRANSVERSE MARKING, REMOVE 185.000 m
207 808-06618 LINE, PREFORMED PLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 13.000 m
208 808-06716 LINE, REMOVE 12,782.000 m
209 808-06848 LINE, EPOXY, DOTTED, WHITE, 100 mm, 600m LINE, 1200 mm GAP 90.000 m
210 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 186.000 m
211 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 186.000 m
212 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 52.000 EACH
213 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 32.000 EACH
214 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 332.000 EACH
215 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 332.000 EACH
216 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm 653.000 m

217 808-98000 LINE, EPOXY, SOLID, YELLOW, 200 mm 735.000 m
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CALL ORDER : 161 CONTRACT ID : R -28445-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 2.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 213.000 SYS
8 202-02241 GUARDRAIL, REMOVE 520.000 LFT
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 812.000 CYS
11 203-51223 EXCAVATION, WATERWAY 180.000 CYS
12 205-03371 SEDIMENT, REMOVE 10.000 CYS
13 205-06937 TEMPORARY SILT FENCE 1,255.000 LFT
14 206-51220 EXCAVATION, WET 83.000 CYS
15 207-08263 SUBGRADE TREATMENT, TYPE IA 1,667.000 SYS
16 211-07454 STRUCTURE BACKFILL 356.000 CYS
17 213-04324 FLOWABLE FILL 712.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 420.000 TON
19 306-08043 MILLING, TRANSITION 534.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 402-07433 HMA SURFACE, TYPE B 291.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 250.000 TON
23 402-07441 HVA BASE, TYPE B 545.000 TON
24 402-07451 HMA, TYPE B, WEDGE AND LEVEL 45.000 TON
25 406-05521 ASPHALT FOR TACK COAT 2,734.000 SYS
26 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
27 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 331.250 LFT
30 610-07486 HMA FOR APPROACHES, TYPE A 28.000 TON
31 615-06490 RIGHT OF WAY MARKER 18.000 EACH
32 615-06505 MONUMENT, B 2.000 EACH
33 616-02320 GEOTEXTILES 203.000 SYS
34 616-06405 RIPRAP, REVETMENT 328.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
36 621-06545 FERTILIZER 0.350 TON
37 621-06553 SEED MIXTURE, R 149.000 LBS
38 621-06565 MULCHING MATERIAL 0.350 TON
39 621-91859 SEED MIXTURE, LEGUME 166.000 LBS
40 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
41 723-06660 WINGWALL 72.000 SYS
42 723-07262 STRUCTURE, PRECAST THREE-SIDED, 168 IN. X 120 IN. 80.000 LFT
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, 111-A 144.000 LFT

48 801-07119 BARRICADE, 111-B 192.000 LFT
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CALL ORDER : 161 CONTRACT ID : R -28445-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 4,145.000 LFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 8,290.000 LFT
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,000.000 LFT
53 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 150.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 150.000 EACH
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CALL ORDER - 171 CONTRACT ID : IR-29130-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HOUSES AND BUILINGS REMOVE

1 202-02240 PAVEMENT REMOVAL 476.000 SYS
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 160.000 SFT
9 202-03875 CONCRETE STEPS, REMOVE 5.000 EACH
10 202-74025 FENCE, REMOVE 238.000 LFT
11 202-91840 FENCE, CHAIN LINK, REMOVE 556.000 LFT
12 205-06937 TEMPORARY SILT FENCE 1,990.000 LFT

13 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 6,260.000 SYS
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CALL ORDER - 271 CONTRACT ID : RS-28595-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 11.000 EACH
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 300.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 300.000 TON
13 304-07491 HMA PATCHING, TYPE C 10.000 TON
14 306-08043 MILLING, TRANSITION 300.000 SYS
15 306-08432 MILLING, APPROACH 7,450.000 SYS
16 306-08563 MILLING ASPHALT, 1 1/4 IN. 68,700.000 SYS
17 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 6,000.000 TON
18 406-05520 ASPHALT FOR TACK COAT 16.000 TON
19 507-07479 HVMA PARTIAL DEPTH PATCH 1,300.000 TON
20 604-06070 SIDEWALK, CONCRETE 548.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 280.000 SYS
22 604-07896 CURB RAMP, CONCRETE, B 230.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 60.000 SYS
24 604-07898 CURB RAMP, CONCRETE, D 155.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 10.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 27.000 SYS
27 605-06120 CURB, CONCRETE 685.000 LFT
28 610-07486 HMA FOR APPROACHES, TYPE A 540.000 TON
29 621-06575 SODDING, NURSERY 140.000 SYS
30 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,670.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,670.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
36 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 98.000 LFT
37 802-91122 SIGN, GROUND MOUNTED, RESET 7.000 EACH
38 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,140.000 LFT
39 805-78785 SIGNAL DETECTOR HOUSING 11.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,185.000 LFT
41 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
42 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 536.000 LFT
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,500.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 900.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 18,100.000 LFT
46 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 520.000 LFT
47 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 70.000 LFT

48 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 20.000 LFT
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CALL ORDER 271 CONTRACT ID : RS-28595-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 595.000 LFT
50 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 4,182.000 LFT
51 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 87.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 19.000 EACH
53 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 66.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 66.000 EACH
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CALL ORDER : 361 CONTRACT ID : B -27313-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SCOUR PROTECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-90788 DEBRIS, REMOVE LUMP LUMP
8 616-02320 GEOTEXTILES 2,876.000 SYS
9 616-05688 RIPRAP, CLASS 1 1,955.000 TON
10 616-05689 RIPRAP, CLASS 2 1,552.000 TON
11 616-06405 RIPRAP, REVETMENT 29.000 TON
12 616-95754 PAVED SIDE DITCH, BREAK 40.000 LFT
13 801-06640 CONSTRUCTION SIGN, A 40.000 EACH

14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER T 421 CONTRACT ID : B -28849-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-07039 FIELD OFFICE, B 10.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 526.000 CYS
15 207-08262 SUBGRADE TREATMENT, TYPE I 1,323.000 SYS
16 210-06994 CONCRETE LUMP LUMP
17 211-06467 AGGREGATE FOR END BENT BACKFILL 54.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 80.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,308.000 SYS
20 402-07434 HMA SURFACE, TYPE C 322.000 TON
21 402-07439 HMA INTERMEDIATE, TYPE C 261.000 TON
22 402-07442 HVMA BASE, TYPE C 651.000 TON
23 406-05521 ASPHALT FOR TACK COAT 7,032.000 SYS
24 502-06329 PCCP, 12 IN. 107.000 SYS
25 503-05310 TERMINAL JOINT 96.000 LFT
26 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
28 601-99133 GUARDRAIL TRANSITION VH, 12 FT. 6 IN. SPACING 2.000 EACH
29 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,565.000 LFT
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 328.000 SYS
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 108.000 EACH
32 703-01540 THREADED TIE BAR ASSEMBLY 8.000 EACH
33 703-51030 REINFORCING STEEL 7,793.000 LBS
34 703-51032 REINFORCING STEEL, EPOXY COATED 26,013.000 LBS
35 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
36 704-51002 CONCRETE, C, SUPERSTRUCTURE 111.000 CYS
37 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
38 706-51025 CONCRETE, C, RAILING 24.000 LFT
39 709-51821 SURFACE SEAL LUMP LUMP
40 709-51821 SURFACE SEAL LUMP LUMP
41 711-51038 STRUCTURAL STEEL LUMP LUMP
42 711-95290 FIELD WELDING 45.000 LFT
43 711-96800 STUD SHEAR CONNECTORS 154.000 EACH
44 713-51820 TEMPORARY SUPPORT LUMP LUMP
45 713-51820 TEMPORARY SUPPORT LUMP LUMP
46 715-05407 PIPE, END BENT DRAIN, 6 IN. 150.000 LFT
47 724-03276 EXPANSION JOINT SEALING SYSTEM 120.000 LFT

48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,797.000 LFT
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CALL ORDER T 421 CONTRACT ID : B -28849-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

49 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
50 801-06710 FLASHING ARROW SIGN 149.000 DAY
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 1,590.000 LFT
55 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,560.000 LFT
56 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
57 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 540.000 LFT
58 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,479.000 LFT
59 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 890.000 LFT
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,111.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 802.000 LFT
62 808-06716 LINE, REMOVE 7,338.000 LFT

63 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 1,889.000 LFT
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CALL ORDER : 425 CONTRACT ID : B -29159-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABLITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
5 710-51864 FIELD DRILLED HOLE 120.000 EACH
6 711-04297 STRUCTURAL STEEL, FIELD CUT 61.000 SQIN
7 711-51038 STRUCTURAL STEEL LUMP LUMP
8 711-95290 FIELD WELDING 5.300 LFT
9 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
10 801-06710 FLASHING ARROW SIGN 7.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP






